
Item Description Quantity U/M U/P Amount

0001

Reimbursement for Actual Performance and Payment 
Bonds Premium (See Section 00800 Paragraph 62.777-
4020) $57,650.00

0002 Temporary Construction Facilities 1 LS SUM $275,000.00

0003 Setup, Operate, and Maintain Operations Trailer 1 LS SUM $200,000.00

0004 Relocate Navigation Lighting 1 LS SUM $40,000.00

0005 New Lock Operating Controls 1 LS SUM $250,000.00

0006 New Capstan 1 LS SUM $75,000.00

0007 Monthly Progress Images 12 MO $1,100.00 $13,200.00

0008 Demolition 1 LS SUM $1,500,000.00

0009 Dewatering 1 LS SUM $275,000.00

0010 Middle Wall Water Diversion System 1 LS SUM $50,000.00

0011 Instrumentation 1 LS SUM $900,000.00

0012 Diversion Dike, R-7 Stone 13,000 TN $45.00 $585,000.00

0013 Diversion Dike R-8 Stone 5,600 TN $50.00 $280,000.00

NOT TO EXCEED

Charleroi, Pennsylvania
DACW59-03-R-0008

River Chamber Demolition Proposal #1
Charleroi Locks and Dam



0014 Upstream Closure Cell and Arcs 1 LS SUM $775,000.00

0015 Downstream Closure Cell and Arc 8 1 LS SUM $700,000.00

0016 Lower Guard Wall Support Cell 1 LS SUM $300,000.00

0017 Pivot Cell 1 LS SUM $425,000.00

0018 Protection Cell 1 LS SUM $425,000.00

0019 Dredging 4,835 CD $80.00 $386,800.00

0020 Derrick Stone Removal 365 CD $75.00 $27,375.00

0021 Furnish and Install Steel H-Piles 2,274 LF $150.00 $341,100.00

0022 Furnish and Install Steel H-Pile Connection Plates 136,780 LB $2.50 $341,950.00

0023 Cold Joint Anchors 39 EA $4,000.00 $156,000.00

0024 Furnish and Install Sheet Piling for Cut-Off Wall 4,675 SF $20.00 $93,500.00

0025 Drill 54" Diameter Hole Thru Concrete Cap, 60 LF $1,500.00 $90,000.00

0026 Drill 36" Diameter Hole Thru Concrete Cap, 30 LF $1,200.00 $36,000.00

0027 Drill 24" Diameter Hole Thru Concrete Cap, 30 LF $1,200.00 $36,000.00

0028 Drilling in Concrete 1,550 LF $50.00 $77,500.00

0029 Drilling in Soil 1,200 LF $80.00 $96,000.00

0030 Test Core Samples 822 LF $110.00 $90,420.00

0031 Abandon Holes 13 EA $3,500.00 $45,500.00

0032 Jet Grouting 145 CD $1,350.00 $195,750.00



0033 Open-Tube Piezometers 4 EA $6,000.00 $24,000.00

0034 Cast-In-Place Concrete, Lower Guard Wall Support 130 CD $625.00 $81,250.00

0035 Cast-In-Place Concrete, New Sheets Pile Cut-Off 80 CD $500.00 $40,000.00

0036 Tremie Concrete, Culvert Filling 385 CD $700.00 $269,500.00

0037 Tremie Concrete, Diaphragm Support Cell 27 CD $1,000.00 $27,000.00

0038 Tremie Concrete, Seal Near Support Cell 21 CD $1,200.00 $25,200.00

0039 Steel Struts 41 EA $76,500.00 $3,136,500.00

0040 Port Seals 26 EA $12,500.00 $325,000.00

0041 Joint Seals 210 LF $225.00 $47,250.00

0042 Geotextile 2,900 SF $8.00 $23,200.00

$13,138,645.00Subtotal, Items 0001 Through 0042 Inclusive



Item Description Quantity U/M U/P Amount

0001

Reimbursement for Actual Performance and Payment 
Bonds Premium (See Section 00800 Paragraph 62.777-
4020) $81,500.00

0002 Temporary Construction Facilities 1 LS SUM $150,000.00

0003 Setup, Operate, and Maintain Operations Trailer 1 LS SUM $120,000.00

0004 Relocate Navigation Lighting 1 LS SUM $75,000.00

0005 New Lock Operating Controls 1 LS SUM $250,000.00

0006 New Capstan 1 LS SUM $75,000.00

0007 Monthly Progress Images 12 MO $330.00 $3,960.00

0008 Demolition 1 LS SUM $1,300,000.00

0009 Dewatering 1 LS SUM $640,000.00

0010 Middle Wall Water Diversion System 1 LS SUM $25,000.00

0011 Instrumentation 1 LS SUM $1,320,000.00

0012 Diversion Dike, R-7 Stone 13,000 TN $40.00 $520,000.00

0013 Diversion Dike R-8 Stone 5,600 TN $45.00 $252,000.00

0014 Upstream Closure Cell and Arcs 1 LS SUM $750,000.00
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0015 Downstream Closure Cell and Arc 8 1 LS SUM $650,000.00

0016 Lower Guard Wall Support Cell 1 LS SUM $375,000.00

0017 Pivot Cell 1 LS SUM $300,000.00

0018 Protection Cell 1 LS SUM $290,000.00

0019 Dredging 4,835 CD $25.00 $120,875.00

0020 Derrick Stone Removal 365 CD $100.00 $36,500.00

0021 Furnish and Install Steel H-Piles 2,274 LF $300.00 $682,200.00

0022 Furnish and Install Steel H-Pile Connection Plates 136,780 LB $2.50 $341,950.00

0023 Cold Joint Anchors 39 EA $5,000.00 $195,000.00

0024 Furnish and Install Sheet Piling for Cut-Off Wall 4,675 SF $32.00 $149,600.00

0025
Drill 54" Diameter Hole Thru Concrete Cap, 
Diaphragm Support Cells 60 LF $4,600.00 $276,000.00

0026
Drill 36" Diameter Hole Thru Concrete Cap, 
Diaphragm Support Cells 30 LF $2,700.00 $81,000.00

0027
Drill 24" Diameter Hole Thru Concrete Cap, 
Diaphragm Suport Cells 30 LF $2,600.00 $78,000.00

0028 Drilling in Concrete 1,550 LF $115.00 $178,250.00

0029 Drilling in Soil 1,200 LF $29.00 $34,800.00

0030 Test Core Samples 822 LF $150.00 $123,300.00

0031 Abandon Holes 13 EA $4,600.00 $59,800.00



0032 Jet Grouting 145 CD $1,600.00 $232,000.00

0033 Open-Tube Piezometers 4 EA $6,000.00 $24,000.00

0034
Cast-In-Place Concrete, Lower Guard Wall Support 
Cell Wedge 130 CD $600.00 $78,000.00

0035
Cast-In-Place Concrete, New Sheets Pile Cut-Off 
Wall Wedge 80 CD $570.00 $45,600.00

0036 Tremie Concrete, Culvert Filling 385 CD $525.00 $202,125.00

0037 Tremie Concrete, Diaphragm Support Cell 27 CD $600.00 $16,200.00

0038 Tremie Concrete, Seal Near Support Cell 21 CD $1,700.00 $35,700.00

0039 Steel Struts 41 EA $50,500.00 $2,070,500.00

0040 Port Seals 26 EA $22,000.00 $572,000.00

0041 Joint Seals 210 LF $250.00 $52,500.00

0042 Geotextile 2,900 SF $4.00 $11,600.00

$12,874,960.00Subtotal, Items 0001 Through 0042 Inclusive



Item Description Quantity U/M U/P Amount

0001

Reimbursement for Actual Performance and Payment 
Bonds Premium (See Section 00800 Paragraph 62.777-
4020) $77,000.00

0002 Temporary Construction Facilities 1 LS SUM $39,000.00

0003 Setup, Operate, and Maintain Operations Trailer 1 LS SUM $150,000.00

0004 Relocate Navigation Lighting 1 LS SUM $40,000.00

0005 New Lock Operating Controls 1 LS SUM $350,000.00

0006 New Capstan 1 LS SUM $120,000.00

0007 Monthly Progress Images 12 MO $1,000.00 $12,000.00

0008 Demolition 1 LS SUM $1,380,000.00

0009 Dewatering 1 LS SUM $425,000.00

0010 Middle Wall Water Diversion System 1 LS SUM $9,000.00

0011 Instrumentation 1 LS SUM $1,150,000.00

0012 Diversion Dike, R-7 Stone 13,000 TN $50.00 $650,000.00

0013 Diversion Dike R-8 Stone 5,600 TN $55.00 $308,000.00

0014 Upstream Closure Cell and Arcs 1 LS SUM $1,379,000.00
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0015 Downstream Closure Cell and Arc 8 1 LS SUM $950,000.00

0016 Lower Guard Wall Support Cell 1 LS SUM $375,000.00

0017 Pivot Cell 1 LS SUM $690,000.00

0018 Protection Cell 1 LS SUM $565,000.00

0019 Dredging 4,835 CD $46.00 $222,410.00

0020 Derrick Stone Removal 365 CD $115.00 $41,975.00

0021 Furnish and Install Steel H-Piles 2,274 LF $225.00 $511,650.00

0022 Furnish and Install Steel H-Pile Connection Plates 136,780 LB $2.50 $341,950.00

0023 Cold Joint Anchors 39 EA $10,000.00 $390,000.00

0024 Furnish and Install Sheet Piling for Cut-Off Wall 4,675 SF $40.00 $187,000.00

0025
Drill 54" Diameter Hole Thru Concrete Cap, 
Diaphragm Support Cells 60 LF $4,600.00 $276,000.00

0026
Drill 36" Diameter Hole Thru Concrete Cap, 
Diaphragm Support Cells 30 LF $4,500.00 $135,000.00

0027
Drill 24" Diameter Hole Thru Concrete Cap, 
Diaphragm Suport Cells 30 LF $3,000.00 $90,000.00

0028 Drilling in Concrete 1,550 LF $50.00 $77,500.00

0029 Drilling in Soil 1,200 LF $50.00 $60,000.00

0030 Test Core Samples 822 LF $75.00 $61,650.00

0031 Abandon Holes 13 EA $10,000.00 $130,000.00



0032 Jet Grouting 145 CD $3,600.00 $522,000.00

0033 Open-Tube Piezometers 4 EA $4,000.00 $16,000.00

0034
Cast-In-Place Concrete, Lower Guard Wall Support 
Cell Wedge 130 CD $500.00 $65,000.00

0035
Cast-In-Place Concrete, New Sheets Pile Cut-Off 
Wall Wedge 80 CD $775.00 $62,000.00

0036 Tremie Concrete, Culvert Filling 385 CD $1,000.00 $385,000.00

0037 Tremie Concrete, Diaphragm Support Cell 27 CD $1,200.00 $32,400.00

0038 Tremie Concrete, Seal Near Support Cell 21 CD $1,000.00 $21,000.00

0039 Steel Struts 41 EA $48,000.00 $1,968,000.00

0040 Port Seals 26 EA $9,500.00 $247,000.00

0041 Joint Seals 210 LF $400.00 $84,000.00

0042 Geotextile 2,900 SF $3.00 $8,700.00

$14,605,235.00Subtotal, Items 0001 Through 0042 Inclusive



Item Description Quantity U/M U/P Amount

0001

Reimbursement for Actual Performance and Payment 
Bonds Premium (See Section 00800 Paragraph 62.777-
4020) $111,000.00

0002 Temporary Construction Facilities 1 LS SUM $72,500.00

0003 Setup, Operate, and Maintain Operations Trailer 1 LS SUM $91,500.00

0004 Relocate Navigation Lighting 1 LS SUM $26,700.00

0005 New Lock Operating Controls 1 LS SUM $117,200.00

0006 New Capstan 1 LS SUM $79,000.00

0007 Monthly Progress Images 12 MO $550.00 $6,600.00

0008 Demolition 1 LS SUM $1,908,000.00

0009 Dewatering 1 LS SUM $1,061,000.00

0010 Middle Wall Water Diversion System 1 LS SUM $13,000.00

0011 Instrumentation 1 LS SUM $1,342,500.00

0012 Diversion Dike, R-7 Stone 13,000 TN $40.00 $520,000.00

0013 Diversion Dike R-8 Stone 5,600 TN $41.00 $229,600.00

0014 Upstream Closure Cell and Arcs 1 LS SUM $831,000.00
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0015 Downstream Closure Cell and Arc 8 1 LS SUM $581,000.00

0016 Lower Guard Wall Support Cell 1 LS SUM $287,000.00

0017 Pivot Cell 1 LS SUM $291,000.00

0018 Protection Cell 1 LS SUM $273,000.00

0019 Dredging 4,835 CD $43.00 $207,905.00

0020 Derrick Stone Removal 365 CD $55.00 $20,075.00

0021 Furnish and Install Steel H-Piles 2,274 LF $82.00 $186,468.00

0022 Furnish and Install Steel H-Pile Connection Plates 136,780 LB $1.45 $198,331.00

0023 Cold Joint Anchors 39 EA $11,900.00 $464,100.00

0024 Furnish and Install Sheet Piling for Cut-Off Wall 4,675 SF $23.00 $107,525.00

0025
Drill 54" Diameter Hole Thru Concrete Cap, 
Diaphragm Support Cells 60 LF $915.00 $54,900.00

0026
Drill 36" Diameter Hole Thru Concrete Cap, 
Diaphragm Support Cells 30 LF $616.00 $18,480.00

0027
Drill 24" Diameter Hole Thru Concrete Cap, 
Diaphragm Suport Cells 30 LF $470.00 $14,100.00

0028 Drilling in Concrete 1,550 LF $456.00 $706,800.00

0029 Drilling in Soil 1,200 LF $19.00 $22,800.00

0030 Test Core Samples 822 LF $181.50 $149,193.00

0031 Abandon Holes 13 EA $14,340.00 $186,420.00



0032 Jet Grouting 145 CD $3,336.00 $483,720.00

0033 Open-Tube Piezometers 4 EA $766.00 $3,064.00

0034
Cast-In-Place Concrete, Lower Guard Wall Support 
Cell Wedge 130 CD $224.00 $29,120.00

0035
Cast-In-Place Concrete, New Sheets Pile Cut-Off 
Wall Wedge 80 CD $290.00 $23,200.00

0036 Tremie Concrete, Culvert Filling 385 CD $491.00 $189,035.00

0037 Tremie Concrete, Diaphragm Support Cell 27 CD $403.00 $10,881.00

0038 Tremie Concrete, Seal Near Support Cell 21 CD $481.00 $10,101.00

0039 Steel Struts 41 EA $61,535.00 $2,522,935.00

0040 Port Seals 26 EA $13,946.00 $362,596.00

0041 Joint Seals 210 LF $521.00 $109,410.00

0042 Geotextile 2,900 SF $1.16 $3,364.00

$13,926,123.00Subtotal, Items 0001 Through 0042 Inclusive


